
 
QUESTIONS & ANSWERS: JN 79781C  
M-37 at M-82 (East), Newaygo City, Brooks & Garfield Townships, Newaygo County 

 
 

 
Q1:  Could you please clarify the following in regards to the M-37 and M-82 RFP?  
         
         On page 3 the RFP states, in the Description of Work, that "Right-of-Way 

acquisition" is required.  
         On page 4, Section G, it only describes the preparation of Right-of-Way plans 

and not actually performing the Right-of-Way acquisition.   
         Will MDOT's office perform the acquisition or will it be the vendor’s 

responsibility? 
 

A1:   It will be the vendor's responsibility to prepare Right-of-Way plans, while 
MDOT will utilize these plans to then acquire the Right-of-Way necessary for 
this project.  The vendor will also be responsible for obtaining and reviewing 
copies of the recorded instruments of conveyance for verifying the existing 
MDOT Right-of-Way. 

 
         Q2:  Are PPMS tasks 3360 and 3390 supposed to be in the scope? 
   
         A2:  No, PPMS tasks 3360 and 3390 will not be part of this projects scope.  Due to 

the tight project time frame, The Base Plan Review will be more of an 
informal meeting to verify that the Vendor is heading in the right direction 
and to answer any Vendor questions.     

 
 


